

CEDAR & FINCH ADVISORY

PROJECT SERVICES

Consulting agreement

PROJECT CF-2048

15 September 2026

This agreement records the services and delivery terms for the sample wayfinding project prepared for the Harbor Street Community Workshop.

1. Parties and scope

Cedar & Finch Advisory will prepare a site review, a concise findings report, and a set of practical recommendations. The work is advisory; implementation remains with the client.

Client	Harbor Street Community Workshop
Project lead	Morgan Lee
Delivery date	30 October 2026
Fee	\$2,400, billed on delivery

2. Working agreement

The client will provide current site plans and nominate one contact for questions. The advisor will keep working documents confidential and will deliver the final report as a tagged PDF.

SCHEDULE A

Deliverables and acceptance

Deliverable	Contents	Due
Site review	Observations, annotated route plan, and access notes	10 Oct
Findings report	Summary of constraints and prioritized recommendations	22 Oct
Close-out call	Review of the final report and next steps	30 Oct

Acceptance. The client will review each deliverable within five business days. Revisions to correct factual errors are included in the project fee.

EXPENSE RECEIPT

SAMPLE DOCUMENT — NOT A TAX INVOICE

Harbor Street print shop	Receipt 0481
48 Harbor Street	18 September 2026
Workshop map set	\$18.00
Large-format site plan	\$32.00
Local delivery	\$8.00
Total	\$58.00

Paid by project card. Reference CF-2048.

Decisions

1. Keep the east entrance step-free during the renovation.
2. Use a single high-contrast sign family at each decision point.
3. Confirm evening lighting levels with the facilities team.

Actions

Owner	Action	Target
Morgan	Mark the preferred route on the site plan	25 Sep
Riley	Send the current fire-egress drawing	26 Sep
Team	Review sign wording with workshop users	1 Oct

Open questions

- Which rooms need directional signs after normal business hours?
- Can the loading area be used as a temporary accessible drop-off?

Next meeting

The team will review the marked plan on 1 October. The advisor will send a short decision log afterward so that the approved route and open items are recorded together.